MAINLY VELOCITY LIMITED
Trading as VelocityAI
Company No. 804908 | Ireland

BARBER REPUBLIC - PHASE ONE MVP DEVELOPMENT AGREEMENT

17 AUGUST 2026

This Agreement is between Mainly Velocity Limited, Company No. 804908, trading as VelocityAI ("Velocity"), and BarberBarber Limited, 53 King Street, Manchester M2 4LQ, United Kingdom ("BarberBarber"). It records the revised commercial arrangement for the Barber Republic Phase One MVP build and is to be read together with the Barber Republic Build Scope Proposal.

1. Phase One Scope

Velocity will undertake the Phase One MVP development programme over the anticipated 12-14 week build and delivery period set out in the Barber Republic Build Scope Proposal. The intended deliverables include barber and shop onboarding and verification; professional barber tiering; barber availability and shop chair requirements; intelligent and explainable matching; booking and confirmation; payment functionality through an appropriate regulated provider; mutual ratings and trust records; operator and administration functionality; testing, refinement and preparation for pilot deployment. Technical architecture, security, data handling and governance remain integral to the build.

2. Revised Payment Programme

The parties have agreed a revised three-payment structure for the 12-14 week Phase One build and delivery period. £15,000 is payable before commencement of the first development period. £15,000 is payable before commencement of the second development period, anticipated to begin at approximately Week 5. £25,000 is payable before commencement of the third development period, anticipated to begin at approximately Week 9. Total Phase One programme provision: £55,000. The payment points operate within the overall 12-14 week build timetable and this revised payment schedule supersedes the original payment timing in the Build Scope.

3. Payment Before Work Commences

Each payment must be received before Velocity commences work for the relevant development period. If a payment is delayed, Velocity will not be required to commence the corresponding development period until payment has been received. Any such delay may result in a corresponding extension of the anticipated 12-14 week project delivery timeline.

4. What the £55,000 Covers

The £55,000 programme provision comprises the core Phase One development programme, agreed additional technology, compute or tooling requirements where required, and provision for the planned UK travel and associated expenses connected with delivery of Phase One.

5. Commitment to Complete

The initial £15,000 is the commencement payment for the overall Phase One programme and is not intended as a standalone four-week development engagement. Velocity will commit the required development resources on the basis that BarberBarber provides an assurance acceptable to Velocity that the subsequent Phase One payments will be made when due.

6. Working Responsibilities

Shane McCarthy / Velocity will lead the technology architecture, development and delivery of the platform. Johnny Shanahan / BarberBarber will provide industry and operational input and will work in parallel to assemble the initial barber and shop cohort required for market testing. John Webb O'Rourke will support the project as commercial lead, including commercial strategy, funding and route-to-market development.

BARBER REPUBLIC - PHASE ONE MVP DEVELOPMENT AGREEMENT

7. Phase One Outcome

The objective at completion of Phase One is a working Barber Republic platform prepared for an initial market pilot and capable of generating genuine evidence around barber adoption, shop adoption, successful matching, booking conversion, completed transactions, reliability, repeat usage and other marketplace behaviour. Phase One is an MVP development and validation programme and does not guarantee commercial adoption, investment, revenue or valuation.

8. Phase Two and Phase Three

Phase Two is expected to focus on development and scaling following initial pilot evidence, including wider market deployment and product refinement informed by actual user and transaction data. Phase Three may include broader geographic expansion, further technology development and, where commercially justified by evidence from barbering, consideration of applying the underlying marketplace architecture to appropriate adjacent workforce markets. Phase Two and Phase Three are not included in the £55,000 Phase One fee and will require separate scope, third party funding and agreement.

9. Confidentiality and Intellectual Property

All confidential commercial, technical and business information exchanged in connection with Barber Republic will be treated as confidential by both parties.

Barber Republic is being built by Velocity on commission for BarberBarber. On receipt by Velocity of the full Phase One fee, ownership of the intellectual property in the Barber Republic platform as delivered, including its software, code, product design and the Barber Republic brand, will transfer to BarberBarber. Until the full Phase One fee has been received, Velocity retains ownership of that intellectual property and grants BarberBarber a limited licence to use the platform for the Phase One pilot. If the full Phase One fee is not paid, ownership remains with Velocity.

Velocity retains ownership of its pre-existing intellectual property and of the underlying frameworks, tools, libraries, methods and general marketplace architecture used to build the platform. Velocity grants BarberBarber a licence to use that underlying material as embedded within the Barber Republic platform. Nothing in this Agreement transfers ownership of that underlying material, and any application of it to markets or sectors beyond Barber Republic will be the subject of separate agreement.

This clause relates to the Phase One deliverable. Intellectual property arising in Phase Two or Phase Three will be governed by the separate scope and agreement referred to in clause 8.

10. Agreement and Priority

This Agreement records the revised commercial understanding for the Phase One MVP programme and is to be read with the Barber Republic Build Scope Proposal. Where the payment timing or anticipated delivery period stated in this Agreement differs from earlier discussions, the terms of this Agreement and the 12-14 week build and delivery period in the Build Scope Proposal will apply.

For Mainly Velocity Limited

Name: Shane McCarthy

Signature: _____

Date: _____

For BarberBarber Limited

Name: Johnny Shanahan

Signature: _____

Date: 28 9 2026